

Itemized Cost Breakdown

Supplemental to the 2026 Holiday Proposal

CLIENT

Pier 39 San Francisco

PROJECT

2026 Holiday Program

TIER

Enhanced

TOTAL

\$345,000 all-in, tax excluded

DATE

October 15, 2026

VALID

30 days from proposal date

ITEM	QTY	UNIT	AMOUNT
DESIGN & CREATIVE			\$31,000
Creative concept development	1	LS	\$8,500
3D renderings (3 zones, 2 rev rounds)	1	LS	\$12,000
Site survey + photometric planning	1	LS	\$4,500
Project management (design phase)	1	LS	\$6,000
MATERIALS & FABRICATION			\$190,700
Zone 01 — Entry arch (28', warm white LED)	1	EA	\$28,000
Zone 01 — Classic trees (14')	2	EA	\$9,400
Zone 01 — Welcome marquee (custom)	1	EA	\$7,200
Zone 02 — Illuminated tree wrap	220	LF	\$18,700
Zone 02 — Oversized ornaments (8')	4	EA	\$14,800
Zone 02 — Starlight canopy assembly	1	LS	\$22,500
Zone 02 — Custom photo moment installations	2	EA	\$11,400
Zone 03 — Signature tree structure (40')	1	EA	\$38,000
Zone 03 — Bay view photo frame	1	EA	\$9,800
Zone 03 — Architectural pier lighting kit	1	LS	\$16,400
Garland, wreaths, and accent décor package	1	LS	\$14,500
INSTALLATION & LABOR			\$63,500
Install crew (18-night phased, 2 teams)	1	LS	\$42,000
Project supervision (on-site lead)	1	LS	\$9,500
Testing, commissioning, launch night	1	LS	\$4,200
Equipment rental (lifts, hoists, tools)	1	LS	\$7,800
SEASON SERVICE			\$12,300
Daily programming operation (Nov 20–Jan 5)	1	LS	\$3,500
Weekly maintenance visits (7 weeks)	7	WK	\$5,600
24/7 on-call response (4-hr SLA)	1	LS	\$3,200
POST-SEASON			\$20,300
Teardown + removal labor	1	LS	\$11,000
Salvage + storage of reusable elements	1	LS	\$6,500
Final walkthrough + property restoration	1	LS	\$2,800
ADMINISTRATION & CONTINGENCY			\$27,200
Insurance certificates + permit coordination	1	LS	\$2,400
Contract administration + invoicing	1	LS	\$1,800
Documentation + photography of install	1	LS	\$2,200
General conditions + project contingency	1	LS	\$14,400
Warranty reserve (season outages / replacements)	1	LS	\$6,400

TOTAL — ENHANCED TIER

\$345,000

Payment Terms & Savings

Pier 39 · 2026 Holiday Program · Enhanced Tier

TOTAL — ENHANCED TIER

\$345,000

PAYMENT SCHEDULE

Upon contract execution (deposit)

50%

\$172,500

Due within 5 business days of signing. Required to lock the install schedule.

Upon teardown completion

50%

\$172,500

Due upon completion of post-season removal (Jan 15, 2027). Net-15 terms.

MULTI-YEAR PARTNERSHIP SAVINGS

TERM	DISCOUNT	SAVINGS	YEAR 1 PRICE
2-year lock	4%	-\$13,800	\$331,200
3-year lock	6%	-\$20,700	\$324,300
5-year lock	9%	-\$31,050	\$313,950

Standard non-multi-year renewals carry a 5% year-over-year increase on prior-year contract price.

TERMS SUMMARY

- Pricing firm for 30 days from proposal date (October 15, 2026).
- Change orders after August 22, 2026 (Fabrication Lock): 30% of the value of any item removed plus full value of any item added. Written change order required.
- Insurance: \$5M Umbrella over \$1M/\$2M Commercial General Liability and \$1M Commercial Auto; full Workers' Comp at statutory limits. Certificates of insurance available upon request.
- Permits: Municipal permits handled by Pier 39; St. Nick's provides full documentation support.